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U.S. EPA, Region 6

1445 Ross Avenue, Suite 1200
Dallas, TX 75202-2733

Vendor - WESTON SOLUTIONS, INC.

TDD #: 0001/20-352
Amendment # :

Contract # : EP-55-17-02

TDD Title : Fansteel Assessment/File Review Verbal Date : 05/04/2020
Purpose : TDD INITIATION Start Date : 05/04/2020
Completion Date : 07/02/2022
Effective Date : 05/04/2020
Priority : MEDIUM
Overtime Authorized : Yes
Invoice Unit :
SSID : 0600 Work Area : Response / Removal
Project/Site Name : Fansteel Work Area Code :
Project Address : 10 Tantalum Place Activity : Removal Ass'mnt w/On-Site (walk,survey, or sample
County : Muskogee Activity Code : RS
City : Muskogee Operable Unit :
State : OK Emeraency Code :
Zip Code : 74403 FPN :
Performance Based : No
Authorized TDD Ceiling : Amount LOE (Hours)
Previous Action(s) : $0.00 0.00
This Action : $0.00 0.00
New Total : $0.00 0.00
Specific Elements :
See Schedule
Description of Work :
See Schedule
Region Specific :
CERCLIS: : Misc 2 :
Accounting and Appropriation Information: SFO:
Line | Budget/FY |APProp | gudget Program Object  [gite project | Cost DCN Line-ID Funding TDD Amount
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U.S. EPA, Region 6
1445 Ross Avenue, Suite 1200
Dallas, TX 75202-2733

Vendor - WESTON SOLUTIONS, INC.

TDD #: 0001/20-352
Amendment # :

Contract # : EP-55-17-02

Project Officer : Will LaBombard

Branch Mail Code:

Phone Number :

214-665-7199

(Signature) (Date) Fax Number :

Contracting Officer Representative David P. Robertson Branch Mail Code :
Phone Number: 214-665-7363

(Signature) (Date) Fax Number :

Contract Specialist: Chanel Colbert Branch Mail Code :

Phone Number :

(Signature) (Date) Fax Number :

Contracting Officer : Latrice Haggerty Branch Mail Code :
Electronically Signed by Latrice Haggerty 05/19/2020 Phone Number: 214-665-3176

(Signature) (Date) Fax Number :

Other Agency Official Branch Mail Code :

Phone Number :

(Signature) (Date) Fax Number :




EPA

Technical Direction Document Page 3 Of
U.S. EPA, Region 6

1445 Ross Avenue, Suite 1200

TDD #: 0001/20-352
Dallas, TX 75202-2733

Amendment # :
Vendor - WESTON SOLUTIONS, INC.

Contract # : EP-S5-17-02
Specific Elements:

Describe

-existing investigations regarding on-site

contamination,Brief OSC,Compile Existing Data,Coordinate

Activities w/other Agencies (Fed,St,Loc),Evaluate Cleanup

Measures Proposed,Evaluate Effectiveness of Scenario,Notify

0OSC of Recommendation,Obtain Fed & State Counterpart Agency

Records,Organize Site Documentation Files, Prepare Draft
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U.S. EPA, Region 6 TDD #: 0001/20-352
1445 Ross Avenue, Suite 1200
Dallas, TX 75202-2733

Amendment # :

Contract #: EP-S5-17-02
Vendor - WESTON SOLUTIONS, INC.

PolRep, Prepare Draft Report,Prepare Graphics/Charts, Prepare

Report,Research Info on Subject,Review Site Records/Technical

Documents,Review Treatment Alternatives, Document Site

Access, Prepare Maps and Sketches,Review Site Files

Description of Work: The initial funding ceiling for this TDD is set at $30,000.
When available, all TDD costs shall be invoiced against the

oldest 6A00P task order funding.

This TDD's cost category is CERCLA Pipeline.

The contractor shall use SSID A6S4 on all forms, reports,
emails, communications, and deliverables.

David Robertson will be the primary COR for this TDD.

Unless otherwise specified by the COR, final technical
deliverables are due within 30 days of work being physically
complete and interim technical deliverables are due as
directed by the COR. The COR may modify the due dates for any
or all technical deliverables required as a result of this
TDD.

No field work is authorized under this TDD at this time.

Background
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U.S. EPA, Region 6 TDD #: 0001/20-352
1445 Ross Avenue, Suite 1200 Amendment # :

Dallas, TX 75202-2733 Confract# : EP-S5-17-02
Vendor * WESTON SOLUTIONS, INC.

Site is a former rare earth refining facility. The ore used
as feedstock contained trace amounts of the radioactive
elements uranium and thorium.

The contractor shall:

- Provide a Tier 1 response and include a person knowledgeable
in characterization and disposal of radionuclide wastes as
well as a person knowledgeable in construction of repositories
for radionuclide wastes. All tasks must be consistent with the
NCP.

- Document site activities including photo documentation (if
required)

- Provide GIS/mapping

- Provide Website updates as directed by the COR including
photos, documents, draft POLREPs (DRAFT shall be included in
the title block of any drafted POLREPs).

- Review historical Site documentation to identify data gaps,
logistical needs, and identify sampling locations.

- Coordinate with State and local partners to identify
potential obstacles and identify potential partners for
managing potential institutional controls in perpetuity.

- Provide a detailed Removal Assessment Report that includes
recommendations and cost comparisons, for permanent on-site
disposal of radiocactive isotopes and other metals, compared to
off-site disposal of those materials.

- Utilize RCMS for cost tracking and provide 1900-55s.

- Prepare and plan for future sampling activities to support
determination of appropriate disposal scenarios.

- Provide short, concise updates/summaries by COB every Friday
or as directed by the 0OSC.

- Provide general technical support to the 0OSC, as directed.

- Contact OSC upon receipt of this TDD for additional
background information.

Deliverable(s):

The final report shall include:

- The recommended technique(s) for the consolidation and final
disposal of all identified wastes at the Site. It should also
speak to the existing groundwater treatment system, in-situ
treatment of groundwater, in-situ redirection of groundwater,
and redirection of on-site surface water to reduce groundwater
contamination, as well as how the recommended technique(s) is
expected to increase the effectiveness and/or reduce the cost
of the existing groundwater treatment system.

- Feasible alternatives, if any, that were considered.

- Cost estimates for disposal alternatives by line item.

- Estimated duration of field portion of project.

- Further sampling requirements (include sampling suitable to
characterize wastes for on-site or off-site disposal).

- Equipment requirements including any special equipment that
may require advanced scheduling or other considerations.

- Identify any obstacles or additional requirements necessary
to accomplish removal and disposal (a workplan is not required
at this time. EPA will verify and select the technique to be
used) .

- Prospective disposal and recycling/continued use facilities
(does not require an agreement at this time).
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